STATE OF CALI FORNI A B I
Bl D OPENI NG DATE 10/ 21/ 04
CONTRACT NUMBER 07-213704

LOCATI ON 07-LA-2-14.0/24.0

DB GOALS:

PROPGCSALS | SSUED 16 FUND TOTAL HA22

NUMBER OF BI DDERS 4 ENG NEERS EST

PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D

1A 5,699, 973. 16 2
B) 100 DAYS X 7900

A*B)  6,489,973.16

2 A 5, 584, 182. 00 4
B) 165 DAYS X 7900

A*B) 6,887, 682.00

3 A 6, 732, 088. 00 3
B) 190 DAYS X 7900

A*B)  8,233,088.00

4 A 6, 564, 330. 00 1
B) 240 DAYS X 7900

A*B) 8,460, 330. 00

DI SADVANTAGED BUSI NESS ENTERPRI SE -
6, 952, 000

6, 108, 000. 00 AMOUNT UNDER

D SUMMARY
IN LOS ANGELES COUNTY I N

LOS ANGELES, GLENDALE AND LA CANADA

AT VARI QUS LOCATI ONS

RESURFACE EXI STI NG H GHWAY

6. 0%

408, 026. 84

RR

FEDERAL Al D ACST- S002- (033) E
P- S002- (033) E

DEPARTMENT OF TRANSPORTATI ON

I NVOLVEMENT

TOTAL NUMBER OF WORKI NG DAYS
PERCENT UNDER EST 6. 68

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

PAVE TECH I NC

735 LAGUNA DRI VE

CARLSBAD CA 92008

CHUMO CONSTRUCTI ON | NC
14425 JOANBRI DGE STREET
BALDW N PARK CA 91706-1747
BRUTOCO ENG NEERI NG AND
CONSTRUCTI ON | NC

P O BOX 429

FONTANA CA 92334

AMERI CAN CI VI L CONSTRUCTORS
VEST COAST | NC

3701 MALLARD DRI VE

BENI CI A CA 94510

FAX

FAX

FAX

FAX

760 729-7592
00720394
760 729-6158

626 960- 9502
00387331
626 960- 3887

909 350- 3535
00247770
909 350-6820

707 746-8028
00526319
707 746-0936

CONTRACT CCODE "A '’
34 CONTRACT | TEMS



07-213704 Bl D245

07-LA-2-14 PAGE 2

10/ 21/ 04 10/ 25/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 HARBER COVPANI ES I TEMS 12, 13, 19 AND 21 (PARTIAL)
SAN BERNARDI NO CA
I NTEGRI TY REBAR PLACERS I TEMS 21, 22 AND 26 (PARTI AL)
MJURRI ETA CA
MULTI PLE CONCRETE ENTERPRI SES | NC | TEM 20 ( PARTI AL)
OGDEN UT
ORTI Z ASPHALT PAVI NG COVPANY | TEMS 16 THRU 18 ( PARTI AL)
COLTON CA
PAVEMENT RECYCLI NG SYSTEMS | NC | TEM 11 ( PARTI AL)
Rl VERSI DE CA
SUDHAKAR COVPANY | NC | TEMS 20 AND 29 THRU 32 ( PARTI AL)
RI ALTO CA
TRAFFI C LOCPS CRACKFI LLI NG I NC | TEM 33 (PARTI AL)

ANAHEI M CA



07-213704
07-LA-2-14

10/ 21/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

10/ 25/ 04
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

I NTEGRI TY REBAR PLACERS
MJURRI ETA CA

ORTI Z ASPHALT PAVI NG COVPANY
COLTON CA

PENHALL COVPANY
ANAHEI M CA

SM TH AND SONS
FALLBROOK CA

TRAFFI C LOCPS CRACKFI LLI NG I NC
ANAHEI M CA

VALLEY CONCRETE
SYLMAR CA

WORKS STRI PI NG AND NMARKI NG
VEEST COVI NA CA

Bl DDER | D NAME AND ADDRESS

REBAR

ASPHALT CONCRETE PAVI NG

GRI NDI NG REMOVALS AND JO NTS

CONSTRUCTI ON AREA SI GNS

ELECTRI CAL

SLOPE PAVI NG

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

HARBER COVPANI ES
SAN BERNARDI NO CA

I NTERGRI TY REBAR PLACERS
MJURRI ETA CA

ORTI Z PAVI NG
SAN BERNARDI NO CA

CONTI NUED ON NEXT PAGE

DEMOLI TI ON ( PORTI ON)

REBAR ( PORTI ON)

ASPHALT CONCRETE PAVI NG ( PORTI ON)



07-213704
07-LA-2-14

10/ 21/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

10/ 25/ 04
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

PAVEMENT RECYCLI NG SYSTEMS
Rl VERSI DE CA

PENHALL COVPANY
ANAHEI M CA

SUDHAKAR COVPANY
RI ALTO CA

TRAFFI C LOOPS CRACKFI LLI NG | NC
ANAHEI M CA

VALLEY CONCRETE PLACI NG
SYLVAR CA

Bl DDER | D NAME AND ADDRESS

COLD PLANI NG ( PORTI ON)

GRI NDI NG CONCRETE AND JO NT SEAL ( PORTI ON)

STRI PI NG ( PORTI ON)

REPLACE LOOPS ( PORTI ON)

SLOPE PAVI NG ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

HARBER COVPANI ES
SAN BERNARDI NO CA

I NTEGRI TY REBAR PLACERS
MJURRI ETA CA

L A SI GNAL
I NDUSTRY CA

MULTI PLE CONCRETE
OGDEN UT

CONTI NUED ON NEXT PAGE

TRAFFI C CONTROL ( PARTI AL)

DEMOLI TI ON ( PARTI AL)

REBAR

ELECTRI CAL

GRI NDI NG PORTLAND CEMENT CONCRETE PAVEMENT ( PARTI AL)



07-213704 Bl D245

07-LA-2-14 PAGE 5

10/ 21/ 04 10/ 25/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ORTlI Z ASPHALT PAVI NG ASPHALT CONCRETE PAVI NG
COLTON CA
PAVEMENT RECYCLI NG M LLI NG
RI VERSI DE CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
VALLEY CONCRETE SLOPE PAVI NG

SLYMAR CA



07-213704 Bl D245

07-LA-2- 14 CONTRACT PROPOSAL OF LOW BI DDER PAGE 6
10/ 21/ 04 10/ 25/ 04
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 4, 000. 00* 4, 000. 00
2 070018 TI ME- RELATED OVERHEAD LS LUMP SUM 200, 000. 00* 200, 000. 00
3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00* 2, 000. 00
PROGRAM
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 20, 000. 00* 20, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 15, 000. 00* 15, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 589, 000. 00* 589, 000. 00
7 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 640 80. 00 51, 200. 00
8 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 84 170. 00 14, 280. 00
9 150771 REMOVE ASPHALT CONCRETE DI KE M 22 75. 00 1, 650. 00
10 150772 REMOVE CURB VB 1 1, 500. 00 1, 500. 00
11 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT V7 17, 200 4.55 78, 260. 00
12 153230 REMOVE CONCRETE BARRI ER ( TYPE 50) M 42 65. 00 2. 730. 00
13 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 300 200. 00 60, 000. 00
14 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 300 300. 00 90, 000. 00
15 260210 AGGREGATE BASE ( APPROACH SLAB) VB 121 400. 00 48, 400. 00
16 390103 ASPHALT CONCRETE ( TYPE B) TONN 1 68. 00 68. 00
17 390126 RUBBERI ZED ASPHALT CONCRETE (TYPE G TONN 2, 660 78. 00 207, 480. 00
18 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 22 138. 00 3, 036. 00
19 401108 REPLACE CONCRETE PAVEMENT VB 780 863. 00 673, 140. 00
(RAPI D STRENGTH CONCRETE)
20 (S) 420201 GRI ND EXI STI NG CONCRETE MR 432,000 4.25 1, 836, 000. 00
PAVENENT
21 (F) 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 799 902. 00 720, 698. 00
(TYPE R)
22 510800 PAVI NG NOTCH EXTENSI ON VB 18 6,178. 12 111, 206. 16
23 511118 CLEAN EXPANSI ON JO NT M 470 65. 00 30, 550. 00
24 (S) 519117 JONT SEAL (MR 30 M) M 81 100. 00 8, 100. 00
25 (S) 519120 JONT SEAL (MR 15 M) M 510 74. 00 37, 740. 00
26 721810 SLOPE PAVI NG ( CONCRETE) VB 90 550. 00 49, 500. 00
27 731501 M NOR CONCRETE ( CURB) VB 1 1, 000. 00 1, 000. 00
28 839481 CONCRETE BARRI ER ( TYPE 50) M 42 500. 00 21, 000. 00
29 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 107, 000 .47 50, 290. 00
30 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 960 1.50 5, 940. 00
31 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 22,100 1.05 23, 205. 00
32 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 8, 160 2.50 20, 400. 00
33 (S) 033632 | NDUCTI VE LOOP DETECTOR ( REPLACEMENT) LS LUMP SUM 73, 600. 00* 73, 600. 00
34 999990 MOBI LI ZATI ON LS LUMP SUM 649, 000. 00* 649, 000. 00
A) 5,699, 973. 16

B) 10 DAYS X 7900

A+B) 6, 489, 973. 16



07-213704 Bl D245

07-LA-2-14 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
10/ 21/ 04 10/ 25/ 04
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 2,500. 00* 2500. 00 7,500. 00* 7500. 00 2,500. 00* 2500. 00
2 300, 000. 00* 300000. 00 600, 000. 00* 600000. 00 375, 000. 00* 375000. 00
3 2, 000. 00* 2000. 00 5, 000. 00* 5000. 00 2,500. 00* 2500. 00
4 5, 000. 00~ 5000. 00 65, 000. 00* 65000. 00 15, 000. 00* 15000. 00
5 20, 000. 00* 20000. 00 25, 000. 00* 25000. 00 15, 000. 00* 15000. 00
6 350, 584. 00* 350584. 00 520, 000. 00* 520000. 00 270, 000. 00* 270000. 00
7 52. 00 33280. 00 45. 00 28800. 00 90. 00 57600. 00
8 300. 00 25200. 00 375. 00 31500. 00 200. 00 16800. 00
9 100. 00 2200. 00 50. 00 1100. 00 50. 00 1100. 00
10 1, 000. 00 1000. 00 1, 000. 00 1000. 00 500. 00 500. 00
11 4.55 78260. 00 5. 00 86000. 00 4.70 80840. 00
12 250. 00 10500. 00 150. 00 6300. 00 100. 00 4200. 00
13 110. 00 33000. 00 42.00 12600. 00 150. 00 45000. 00
14 261. 00 78300. 00 121. 00 36300. 00 230. 00 69000. 00
15 700. 00 84700. 00 500. 00 60500. 00 250. 00 30250. 00
16 1, 000. 00 1000. 00 99. 00 99. 00 1, 000. 00 1000. 00
17 80. 00 212800. 00 98. 00 260680. 00 80. 00 212800. 00
18 140. 00 3080. 00 150. 00 3300. 00 75. 00 1650. 00
19 800. 00 624000. 00 995. 00 776100. 00 1, 200. 00 936000. 00
20 4.45 1922400. 00 4.35 1879200. 00 4.85 2095200. 00
21 1, 000. 00 799000. 00 1, 490. 00 1190510. 00 1, 500. 00 1198500. 00
22 4,200. 00 75600. 00 8, 000. 00 144000. 00 7, 500. 00 135000. 00
23 35. 00 16450. 00 40. 00 18800. 00 100. 00 47000. 00
24 140. 00 11340. 00 150. 00 12150. 00 200. 00 16200. 00
25 91. 00 46410. 00 100. 00 51000. 00 125. 00 63750. 00
26 810. 00 72900. 00 575. 00 51750. 00 600. 00 54000. 00
27 1, 000. 00 1000. 00 4, 000. 00 4000. 00 500. 00 500. 00
28 414. 00 17388. 00 280. 00 11760. 00 250. 00 10500. 00
29 .80 85600. 00 .50 53500. 00 .50 53500. 00
30 2.50 9900. 00 1.65 6534. 00 1.50 5940. 00
31 1.10 24310. 00 1.25 27625. 00 1.00 22100. 00
32 3. 00 24480. 00 3. 00 24480. 00 2.50 20400. 00
33 60, 000. 00* 60000. 00 80, 000. 00* 80000. 00 75, 000. 00* 75000. 00
34 550, 000. 00* 550000. 00 650, 000. 00* 650000. 00 630, 000. 00* 630000. 00
TOT A 5, 584, 182. 00 A) 6, 732, 088. 00 A 6, 564, 330. 00

B) 165 DAYS X 7900 B) 190 DAYS X 7900 B) 240 DAYS X 7900



